

Terms of Reference

Consultant – Project Manager, Establishing Parish Safeguarding Officer (PSO) Network

Commissioning organisation: The Diocese of Oxford, Safeguarding Team

Duration: 12 months (January 2026 to December 2026)

Location: Hybrid – remote working with extensive travel within the Diocese of Oxford.

1. Background

The Diocese of Oxford has been awarded funding from the National Safeguarding Team's Innovation and Impact Fund to design and implement a sustainable, peer-led Parish Safeguarding Officer (PSO) Network. The project aims to strengthen safeguarding structures in parishes by building an effective PSO peer support network. A consultant/project manager will lead the initial design, pilot and rollout phases, embedding systems and ensuring a full handover to the Diocesan Safeguarding Team and trained Lead PSOs.

2. Purpose of the Consultancy

To design, coordinate and deliver the establishment of the PSO Network project, from listening and co-design through to full diocesan rollout and evaluation, ensuring that robust, sustainable structures are in place for the long-term.

3. Scope of Work

- Lead the deep listening phase through focus groups and option mapping with PSOs.
- Co-design the network model with PSOs, deanery clergy and safeguarding staff.
- Manage pilot implementation in selected deaneries.
- Support recruitment and induction of Lead PSOs.
- Facilitate buddying and mentoring arrangements.
- · Coordinate diocesan roll-out based on pilot learning.
- Design and deliver training and support materials for Lead PSOs.
- Develop suitable, safe digital communications channels (e.g., WhatsApp groups, online forums).
- Lead mid-point and final evaluations (surveys, focus groups, learning reports).

- Document the model for potential replication by other dioceses.
- Prepare a full handover plan for the diocesan safeguarding team and Lead PSOs.

4. Deliverables

Month 1: Deep listening report and project plan

Month 3: Pilot phase completed with evaluation summary

Month 5: Diocesan roll-out launched

Month 6: Documentation of good practice and resource toolkit Month 12: Final evaluation and sustainability handover report

5. Expected Outcomes

- A functioning, peer-led PSO network established across the diocese
- Trained and supported Lead PSOs embedded in deaneries
- Sustainable systems for peer communication, support and on-boarding new Lead PSOs
- · Evidence-based evaluation report for diocesan and national sharing

6. Reporting and Supervision

The consultant will report to the Head of Safeguarding and work closely with the Diocesan Safeguarding Team. Regular check-ins will be held monthly, with written progress updates tied to milestones.

7. Duration and payment

Duration: 12 months (January–December 2026)

Number of days: approximately 55 days.

Payment will be made every two months within 30 days. The Diocese will also cover reasonable expenses including travel.

8. Person Specification

Essential

- Experience in project management
- Strong facilitation, listening and stakeholder engagement skills
- Proven ability to evaluate and report on project outcomes
- Knowledge of Church of England parish structures
- · Excellent communication and organisational skills
- Ability to drive to different locations within Oxford Diocese

Desirable

- Experience designing and implementing peer networks or community-led initiatives
- Knowledge of safeguarding within a church environment
- Understanding of volunteer management and training

The consultant is expected to comply and fully cooperate with ODBF policies including:

- Health and safety
- Dignity and respect in ministry and at work
- Equality, diversity, and inclusion
- GDPR
- Safeguarding

9. How to apply

Please send a **copy of your CV with cover letter and consultancy day rate** to louise.whitehead@oxford.anglican.org with the subject line 'Project Manager'. If you would like an informal conversation about the role, please also contact Louise Whitehead.

The deadline for expressions of interest is 23rd November 2025.